

October 23, 2020

**Subject: Request for Qualifications – Addendum 1
Boiling Spring Lakes Dams Construction / Reconstruction Project
Boiling Spring Lakes Dams, North Carolina**

To whom it may concern:

Since the release of the Request for Qualifications on October 14, 2020, there has been a change in the project scope. Mix-in-place panels have been removed from the proposed work for North Lake Dam, Pine Lake Dam, and Upper Lake Dam. This change corresponds to a reduction of mix-in-place panel estimated project quantity from 26,000 cubic yards to 3,700 cubic yards. There is no change in the mix-in-place panel scope for Sanford Dam. Due to this change in project scope, the deadline for submitting Requests for Clarification is extended to Friday October 30, 2020.

CITY OF BOILING SPRING LAKES, BRUNSWICK COUNTY, NORTH CAROLINA

Jeff Repp
City Manager

